
 
 

ITB #2025-11-03 

MIAMI SHORES VILLAGE AQUATIC CENTER POOL 

RENOVATION AND RESURFACING 

 

ADDENDUM NO. 1 

December 12, 2025 

 

 
This Addendum No. 1 to the above-referenced Invitation to Bid (“ITB)” is issued in response 

to questions from prospective bidders, or other clarifications and revisions issued by the 

Village. The ITB is amended in the following particulars only. 

 

 

1. Regarding Section 2.3 as built drawings. Is the Village providing the as-built 

drawings from when the pool was originally built or is the Contractor to provide a 

new set provided by their own engineer who would be required to create a new set 

of as built drawings reflecting all renovation work completed? 

 

Response: The Village is in possession of the original as-built drawings prepared 

at the time of the pool’s initial construction. 

 

2. Please clarify the scope as indicated in sections 3.4 and 3.8. for surface removal and 

tile Replacement and there appears to be conflicting requirements.  Is the contractor 

to remove only the loose, hollow or delaminated surface materials or is the 

contractor to remove all existing materials down to original concrete shell? 

 

Response:  The Village’s intent is to replace only damaged or loose tiles.  Full tile 

replacement is not required. 

 

The Village wishes to add two new lane lines and the corresponding wall targets. 

These are new installations and are not replacements of existing features. 

The reference to mechanical removal of the existing finish pertains solely to the 

surface preparation necessary for the new finish and does not require the 

removal or replacement of all tiles. Full tile replacement is not within the scope of 

work. 

 

3. Please clarify Section 3.8.4 tile replacement. Is the Contractor required to remove 

all pool tiles, perimeter and lane striping? 

 

Response: No. Only broken tiles are to be removed and replaced. The Village does 

not intend to remove or replace all perimeter tiles or striping. 
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4. Regarding Section 3.11 Performance schedule of work time. Section 3.11.3 

indicates that substantial completion of project within 30 days. Section 6.0 Draft 

Construction Agreement Article 5 Contract Time indicates substantial completion 

in 10 days.  Please clarify.  

 

Substantial completion of thirty (30) days and additional ten (10) days for full 

completion consistent with the intended scope of work, subject to weather and 

curing conditions. The Contract Time in Article 5 of the agreement will be 

amended accordingly to reflect the same. 

 

5. What is the project budget? 

 

Response: The project budget is $100,000. 

 

6. What is the exact physical address of the pool being done? 

 
Response: The physical address of the Aquatic Center is 10200 Biscayne Boulevard, 

Miami Shores, FL 33138 

 
 

Any questions regarding this Addendum should be submitted in writing to the Procurement 

Administrator at bids@msvfl.gov. 
 

Bidders are reminded to acknowledge receipt of this addendum as part of your ITB submission. 

Sincerely, 

 

Donna Rockfeld, Procurement Administrator 
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