



RECOMMENDATION TO AWARD

DATE: MONDAY, FEBRUARY 23, 2026

SOLICITATION No.: ITB 2025-12-01

TITLE: MIAMI SHORES POLICE DEPARTMENT ROOF REPLACEMENT

NOTICE is hereby given that Miami Shores Village has completed its evaluation of bids received for the above-mentioned solicitation. The Village Manager has recommended award of the contract to the lowest responsive and responsible bidder.

NAME OF FIRM: ROOFING SERVICES SOLUTIONS, LLC
DBA EARL W. JOHNSTON ROOFING

CONTRACT AMOUNT: \$137,748.10

The Cone of Silence has terminated for the item(s) set forth above as the Village Manager has recommended to award, approved a contract or otherwise has taken action which terminates the Cone of Silence pursuant to Miami-Dade County Ordinance Section 2-11.1(t).

ITB 2025-02-01 Drainage Improvements Along NE 8th Avenue
 April 30, 2025 - 2:30 p.m.

					Pabon Engineering		The Stout Group		Metro Express		SC Construction	
Item	FDOT Pay Item #	Pay Item Description	Unit of Measure	Total Qty	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
1	101 1	Mobilization	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$75,000.00	\$75,000.00	\$ 49,239.36	\$ 49,239.36
2	102 1	Maintenance of Traffic	LS	1	\$ 25,000.00	\$ 25,000.00	\$ 10,000.00	\$ 10,000.00	\$25,000.00	\$25,000.00	\$ 18,656.01	\$ 18,656.01
3		Performance Bond	LS	1	\$ 12,500.00	\$ 12,500.00	\$ 15,000.00	\$ 15,000.00	\$15,000.00	\$15,000.00	\$ 21,827.53	\$ 21,827.53
4	110 1 1	Clearing and Grubbing	LS	1	\$ 3,000.00	\$ 3,000.00	\$ 20,000.00	\$ 20,000.00	\$30,000.00	\$30,000.00	\$ 37,312.02	\$ 37,312.02
5	104 18	Inlet Protection System	EA	1	\$ 300.00	\$ 300.00	\$ 350.00	\$ 350.00	\$300.00	\$300.00	\$ 2,500.00	\$ 2,500.00
6	0210 1 9	Reworking Limerock Base, 3"	SY	2809	\$ 18.00	\$ 50,562.00	\$ 20.00	\$ 56,180.00	\$25.00	\$70,225.00	\$ 28.50	\$ 80,056.50
7	0327 70 5	Milling Exist Asph Pavt, 2 Avg Depth	SY	2809	\$ 10.00	\$ 28,090.00	\$ 5.00	\$ 14,045.00	\$6.00	\$16,854.00	\$ 9.00	\$ 25,281.00
8	0334 1 12	Superpave Asphaltic Conc, Traffic B (1")	TN	116	\$ 235.00	\$ 27,260.00	\$ 225.00	\$ 26,100.00	\$200.00	\$23,200.00	\$ 255.00	\$ 29,580.00
9	0337 7 80	Asphalt Concrete Friction Course, Traffic B, FC-9.5, PG 76-22 (1")	TN	116	\$ 245.00	\$ 28,420.00	\$ 250.00	\$ 29,000.00	\$200.00	\$23,200.00	\$ 310.00	\$ 35,960.00
10	0425 1201	Inlets, Curb, Type 9, <10'	EA	7	\$ 8,250.00	\$ 57,750.00	\$ 13,000.00	\$ 91,000.00	\$8,500.00	\$59,500.00	\$ 9,600.00	\$ 67,200.00
11	0425 1521	Inlets, Dt Bot, Type C,<10'	EA	1	\$ 4,375.00	\$ 4,375.00	\$ 12,000.00	\$ 12,000.00	\$8,500.00	\$8,500.00	\$ 10,000.00	\$ 10,000.00
12	0425 2 41	Manholes, P-7, <10'	EA	4	\$ 7,280.00	\$ 29,120.00	\$ 13,000.00	\$ 52,000.00	\$8,500.00	\$34,000.00	\$ 10,000.00	\$ 40,000.00
13	043 0174118	Pipe Culvert Optional Materials, Round 18" , SD	LF	94	\$ 110.00	\$ 10,340.00	\$ 200.00	\$ 18,800.00	\$200.00	\$18,800.00	\$ 275.00	\$ 25,850.00
14	0443 70 4	French Drain, 24"	LF	380	\$ 285.00	\$ 108,300.00	\$ 275.00	\$ 104,500.00	\$300.00	\$114,000.00	\$ 345.00	\$ 131,100.00
15	0520 1 10	Concrete Curb & Gutter, Type F	LF	1744	\$ 70.00	\$ 122,080.00	\$ 35.00	\$ 61,040.00	\$40.00	\$69,760.00	\$ 40.00	\$ 69,760.00
16	0570 1 2	Performance Turf, Sod	SY	1560	\$ 8.00	\$ 12,480.00	\$ 8.00	\$ 12,480.00	\$18.00	\$28,080.00	\$ 18.00	\$ 28,080.00

ITB 2025-02-01 Drainage Improvements Along NE 8th Avenue

April 30, 2025 - 2:30 p.m.

					Homestead Concrete		FG Construction		Basile USA	
Item	FDOT Pay Item #	Pay Item Description	Unit of Measure	Total Qty	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
1	101 1	Mobilization	LS	1	\$ 75,000.00	\$ 75,000.00	\$185,898.34	\$ 185,898.34	\$147,552.51	\$ 147,552.51
2	102 1	Maintenance of Traffic	LS	1	\$ 50,000.00	\$ 50,000.00	\$158,323.30	\$ 158,323.30	\$ 20,834.45	\$ 20,834.45
3		Performance Bond	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 17,441.11	\$ 17,441.11	\$ 21,867.79	\$ 21,867.79
4	110 1 1	Clearing and Grubbing	LS	1	\$ 45,000.00	\$ 45,000.00	\$ 17,592.45	\$ 17,592.45	\$ 14,303.38	\$ 14,303.38
5	104 18	Inlet Protection System	EA	1	\$ 4,890.00	\$ 4,890.00	\$ 1,438.05	\$ 1,438.05	\$ 6,634.34	\$ 6,634.34
6	0210 1 9	Reworking Limerock Base, 3"	SY	2809	\$ 20.00	\$ 56,180.00	\$ 17.29	\$ 48,567.61	\$ 25.09	\$ 70,477.81
7	0327 70 5	Milling Exist Asph Pavt, 2 Avg Depth	SY	2809	\$ 6.50	\$ 18,258.50	\$ 4.71	\$ 13,230.39	\$ 6.09	\$ 17,106.81
8	0334 1 12	Superpave Asphaltic Conc, Traffic B (1")	TN	116	\$ 250.00	\$ 29,000.00	\$ 238.99	\$ 27,722.84	\$ 337.47	\$ 39,146.52
9	0337 7 80	Asphalt Concrete Friction Course, Traffic B, FC-9.5, PG 76-22 (1")	TN	116	\$ 250.00	\$ 29,000.00	\$ 292.39	\$ 33,917.24	\$ 337.47	\$ 39,146.52
10	0425 1201	Inlets, Curb, Type 9, <10'	EA	7	\$ 25,000.00	\$ 175,000.00	\$ 7,389.31	\$ 51,725.17	\$ 10,548.64	\$ 73,840.48
11	0425 1521	Inlets, Dt Bot, Type C,<10'	EA	1	\$ 13,500.00	\$ 13,500.00	\$ 9,529.62	\$ 9,529.62	\$ 8,877.92	\$ 8,877.92
12	0425 2 41	Manholes, P-7, <10'	EA	4	\$ 18,000.00	\$ 72,000.00	\$ 7,531.62	\$ 30,126.48	\$ 11,270.17	\$ 45,080.68
13	043 0174118	Pipe Culvert Optional Materials, Round 18" , SD	LF	94	\$ 390.00	\$ 36,660.00	\$ 236.97	\$ 22,275.18	\$ 251.60	\$ 23,650.40
14	0443 70 4	French Drain, 24"	LF	380	\$ 140.00	\$ 53,200.00	\$ 451.06	\$ 171,402.80	\$ 588.74	\$ 223,721.20
15	0520 1 10	Concrete Curb & Gutter, Type F	LF	1744	\$ 25.00	\$ 43,600.00	\$ 36.51	\$ 63,673.44	\$ 53.20	\$ 92,780.80
16	0570 1 2	Performance Turf, Sod	SY	1560	\$ 8.00	\$ 12,480.00	\$ 14.66	\$ 22,869.60	\$ 24.02	\$ 37,471.20

ITB 2025-02-01 Drainage Improvements Along NE 8th Avenue

April 30, 2025 - 2:30 p.m.

					Pabon Engineering		The Stout Group		Metro Express		SC Construction	
17	0700 1 12	Single Post Sign, Furnish & Install Ground Mount, 12 -20 SF	EA	11	\$ 295.00	\$ 3,245.00	\$ 600.00	\$ 6,600.00	\$800.00	\$8,800.00	\$ 850.00	\$ 9,350.00
18	0700 1 60	Single Post Sign, Remove	EA	11	\$ 125.00	\$ 1,375.00	\$ 50.00	\$ 550.00	\$100.00	\$1,100.00	\$ 150.00	\$ 1,650.00
19	0706 1 3	Raised Pavement Marker, Type B	EA	42	\$ 14.00	\$ 588.00	\$ 8.00	\$ 336.00	\$8.00	\$336.00	\$ 10.00	\$ 420.00
20	0711 11160	Thermoplastic, Standard, White, Message Or Symbol	EA	3	\$ 285.00	\$ 855.00	\$ 450.00	\$ 1,350.00	\$650.00	\$1,950.00	\$ 350.00	\$ 1,050.00
21	0711 11170	Thermoplastic, Standard, White, Arrow	EA	2	\$ 220.00	\$ 440.00	\$ 250.00	\$ 500.00	\$650.00	\$1,300.00	\$ 300.00	\$ 600.00
22	0711 11125	Thermoplastic, Standard, White, Solid, 24 For Stop Line And Crosswalk	LF	135	\$ 8.00	\$ 1,080.00	\$ 10.00	\$ 1,350.00	\$9.00	\$1,215.00	\$ 10.00	\$ 1,350.00
23	0711 16101	Thermoplastic, Standard, Pavement Marking, White, Solid, 6	GM	0.39	\$ 20,000.00	\$ 7,800.00	\$ 8,000.00	\$ 3,120.00	\$40,000.00	\$15,600.00	\$ 10,000.00	\$ 3,900.00
24	0711 16201	Thermoplastic, Standard, Pavement Marking, Yellow, Solid, 6	GM	0.10	\$ 20,000.00	\$ 2,000.00	\$ 10,000.00	\$ 1,000.00	\$40,000.00	\$4,000.00	\$ 10,000.00	\$ 1,000.00
25	0711 16 231	Thermoplastic, Standard, Pavement Marking, Yellow, Skip, 6 (10/30)	GM	0.13	\$ 8,000.00	\$ 1,040.00	\$ 15,000.00	\$ 1,950.00	\$40,000.00	\$5,200.00	\$ 7,500.00	\$ 975.00
26		Permitting Allowance (Do not bid)	LS	1	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$12,000.00	\$12,000.00	\$ 12,000.00	\$ 12,000.00
27		Contingency (Do not bid)	LS	1	\$ 45,000.00	\$ 45,000.00	\$ 45,000.00	\$ 45,000.00	\$45,000.00	\$45,000.00	\$ 45,000.00	\$ 45,000.00
Project Total lines 1 - 26						\$645,000.00		\$646,251.00		\$707,920.00		\$ 749,697.42

ITB 2025-02-01 Drainage Improvements Along NE 8th Avenue

April 30, 2025 - 2:30 p.m.

					Homestead Concrete		FG Construction		Basile USA	
17	0700 1 12	Single Post Sign, Furnish & Install Ground Mount, 12 -20 SF	EA	11	\$ 300.00	\$ 3,300.00	\$ 467.29	\$ 5,140.19	\$ 1,757.50	\$ 19,332.50
18	0700 1 60	Single Post Sign, Remove	EA	11	\$ 450.00	\$ 4,950.00	\$ 33.38	\$ 367.18	\$ 380.00	\$ 4,180.00
19	0706 1 3	Raised Pavement Marker, Type B	EA	42	\$ 12.00	\$ 504.00	\$ 10.01	\$ 420.42	\$ 469.28	\$ 19,709.76
20	0711 11160	Thermoplastic, Standard, White, Message Or Symbol	EA	3	\$ 250.00	\$ 750.00	\$ 400.54	\$ 1,201.62	\$ 380.00	\$ 1,140.00
21	0711 11170	Thermoplastic, Standard, White, Arrow	EA	2	\$ 150.00	\$ 300.00	\$ 106.81	\$ 213.62	\$ 142.50	\$ 285.00
22	0711 11125	Thermoplastic, Standard, White, Solid, 24 For Stop Line And Crosswalk	LF	135	\$ 11.55	\$ 1,559.25	\$ 7.68	\$ 1,036.80	\$ 9.50	\$ 1,282.50
23	0711 16101	Thermoplastic, Standard, Pavement Marking, White, Solid, 6	GM	0.39	\$ 4,649.37	\$ 1,813.25	\$ 6,344.52	\$ 2,474.36	\$ 20,900.00	\$ 8,151.00
24	0711 16201	Thermoplastic, Standard, Pavement Marking, Yellow, Solid, 6	GM	0.10	\$ 6,000.00	\$ 600.00	\$ 6,344.52	\$ 634.45	\$ 20,900.00	\$ 2,090.00
25	0711 16 231	Thermoplastic, Standard, Pavement Marking, Yellow, Skip, 6 (10/30)	GM	0.13	\$ 3,500.00	\$ 455.00	\$ 6,697.00	\$ 870.61	\$ 16,530.00	\$ 2,148.90
26		Permitting Allowance (Do not bid)	LS	1	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00
27		Contingency (Do not bid)	LS	1	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00
Project Total lines 1 - 26						\$800,000.00		\$945,092.87		\$997,812.47